

A U S T R A L I A

P R I C I N G G U I D E

TERMS AND CONDITIONS

1. **Starting Prices:** All prices listed are starting prices in Australian Dollar (AUD \$). Final pricing may vary depending on project scope, architectural complexity, level of detail, modeling requirements, materials, landscaping, custom assets, number of buildings and other production requirements.
2. **Project Confirmation & Advance Payment:** A 50% advance payment is required before production begins. The remaining 50% balance is payable before the release of final high-resolution files.
3. **Estimated Turnaround:** The turnaround periods shown in this pricing guide are estimates only, Estimated turnaround is subject to project scope and current studio availability.
Turnaround begins after:
 - Advance payment is received;
 - All required drawings/models/files are received;
 - Materials and references are provided;
 - The project brief is confirmed.
4. **Revisions:** The number of revision rounds specified in the pricing guide is included in the quoted price.
5. **Rush Projects:** Urgent projects may be accommodated depending on current studio capacity. A rush fee of 30–50% may apply depending on the required turnaround.
6. **Applicable taxes,** duties or government charges, where required by law, are not necessarily included in the displayed starting prices and will be addressed in the final quotation/invoice.

EXTERIOR VISUALIZATION

RESIDENTIAL & VILLA EXTERIOR

S.No:	Service Type	Typical Size	Starts From	Est. Delivery	Views	Revisions
#01	Small Residential House - Single Storey	Up to 150 m ²	A\$ 350	3-4 days	2	3
#02	Residential House - Two Storey	Up to 250 m ²	A\$ 450	3-4 days	2	3
#03	Residential House - Three Storey	Up to 400 m ²	A\$ 600	3-5 days	2	3
#04	Large Residence - Four Storey	Up to 600 m ²	A\$ 750	3-5 days	2-3	3
#05	Modern Villa - Two Storey	Up to 400 m ²	A\$ 700	4-6 days	2-3	3
#06	Modern Villa — Three Storey	Up to 600 m ²	A\$ 900	6-8 days	2-3	3
#07	Luxury Villa - Two / Three Storey	Up to 800 m ²	A\$ 1,200	6-8 days	3-4	4

Important

These are starting-from prices. They are intended as a structured Australian-market rate card, not fixed quotations. Final pricing depends on project scope, complexity, modeling requirements and current studio availability.



EXTERIOR VISUALIZATION

RESIDENTIAL & VILLA EXTERIOR

S.No:	Service Type	Typical Size	Starts From	Est. Delivery	Views	Revisions
#08	Premium Mansion / Estate	800+ m ²	A\$ 1,800	7-10 days	4-5	4
#09	Group Villas (Identical)	5-10 Blocks	A\$ 2,000	7-9 days	4-5	4
#10	Group Villas (Identical)	10-20 Blocks	A\$ 2,600	7-10 days	4-6	4
#11	Townhouse Exterior	Small Cluster	A\$ 3,200+	7-10 days	5-6	4

Note: Complex facade detailing, extensive landscaping, swimming pools, custom furniture visible through glazing, detailed surroundings, vehicles, people and environmental elements may increase the quotation.



EXTERIOR VISUALIZATION

APARTMENT & RESIDENTIAL DEVELOPMENT

S.No:	Service Type	Typical Size	Starts From	Est. Delivery	Views	Revisions
#01	Small Apartment	Stilt + 2–3 Floors	A\$ 700	4–6 days	2	3
#02	Apartment Building	Stilt + 4–6 Floors	A\$ 900	5–7 days	2	3
#03	Apartment Building	Stilt + 7–10 F	A\$ 1,200	6–8 days	2-3	3
#04	Apartment Building	Stilt + 10–20 F	A\$ 1,600	6-9 days	2-3	3
#05	High-rise Residential	Stilt + 20+ F	A\$ 2,000	8-12 days	3-4	4
#06	Condominium Building	Project dependent	A\$ 2,000	8-12 days	3-4	4
#07	Multiple Apartment Blocks	Development	A\$ 2,800	10-15 days	4-5	4
#08	Residential Development	Master view / overall project	A\$ 3,400+	10-15 days	5-6	4

Important

These are starting-from prices. They are intended as a structured Australian-market rate card, not fixed quotations. Final pricing depends on project scope, complexity, modeling requirements and current studio availability.



EXTERIOR VISUALIZATION

COMMERCIAL EXTERIOR

S.No:	Service Type	Typical Size	Starts From	Est. Delivery	Views	Revisions
#01	Small Commercial Building	Up to 150 m ²	A\$ 800	4–6 days	2	3
#02	Office Building	Small–medium	A\$ 900	5-7 days	2-3	3
#03	Corporate Office / HQ	Medium–large	A\$ 1,200	6–9 days	2-3	4
#04	Retail Building	Small–medium	A\$ 1,000	5–7 days	2-3	4
#05	Shopping Mall	Medium - Large	A\$ 1,400	8–12 days	3-4	4
#06	Showroom	Small - Medium	A\$ 900	6-8 days	2-3	4
#07	Autoamobile Showroom	Medium - Large	A\$ 1,200	6-8 days	3-4	4
#08	Mixed-use Building	Project dependent	A\$ 1,500	7–10 days	3-4	4
#09	Commercial Complex	Multiple buildings	A\$ 1,800+	9–14 days	4-5	5

Important: These are starting-from prices. They are intended as a structured Australian-market rate card, not fixed quotations. Final pricing depends on project scope, complexity, modeling requirements and current studio availability.



EXTERIOR VISUALIZATION

HIGH-RISE & LANDMARK VISUALIZATION

S.No:	Service Type	Typical Size	Starts From	Est. Delivery	Views	Revisions
#01	Mid-rise Building	Stilt + 8–15 F	A\$ 1,200	6–8 days	3-4	4
#02	High-rise Building	Stilt + 16–25 F	A\$ 1,600	8–10 days	3-4	4
#03	High-rise Building	Stilt + 25–40 F	A\$ 2,400	9–12 days	4-5	4
#04	Tower / Skyscraper	40+ Floors	A\$ 3,600+	10–15 days	4-6	4
#05	Landmark Architecture	Complex model	A\$ 3,600+	8–12 days	3-4	4
#06	Multiple Tower Development	Large Scale	A\$ 5,000+	14–22 days	4-6	5

Important: These are starting-from prices. They are intended as a structured Australian-market rate card, not fixed quotations. Final pricing depends on project scope, complexity, modeling requirements and current studio availability.



EXTERIOR VISUALIZATION

INSTITUTIONAL EXTERIOR

S.No:	Service Type	Typical Size	Starts From	Est. Delivery	Views	Revisions
#01	School Building	Small-medium	A\$ 1,100	5-7 days	3	4
#02	College / University	Large	A\$ 2,000	7-10 days	3-4	4
#03	Hospital	Medium-large	A\$ 2,200	7-10 days	3-4	4
#04	Clinic / Medical Centre	Small-medium	A\$ 1,100	5-7 days	2-3	4
#05	Government Building	Medium - Large	A\$ 1,800	6-9 days	3-4	4
#06	Religious Building	Medium	A\$ 1,600	6-10 days	3-4	4
#07	Museum / Cultural	Complex	A\$ 2,200	7-10 days	4-5	4
#08	Sports / Recreation	Medium-large	A\$ 1,800+	7-10 days	3-4	4
#09	Institutional Campus	Master visualization	A\$ 3,200+	9-14 days	4-5	5

Important: These are starting-from prices. They are intended as a structured Australian-market rate card, not fixed quotations. Final pricing depends on project scope, complexity, modeling requirements and current studio availability.



EXTERIOR VISUALIZATION

HOSPITALITY EXTERIOR

S.No:	Service Type	Typical Size	Starts From	Est. Delivery	Views	Revisions
#01	Small Hotel	Boutique / small	A\$ 1,000	6–8 days	3-4	4
#02	Boutique Hotel	Medium	A\$ 1,600	6-8 days	3-4	4
#03	Luxury Hotel	Large	A\$ 2,600+	8–10 days	4-5	4
#04	Resort	Medium–large	A\$ 3,000+	8–12 days	4-6	4
#05	Beach Resort	Complex model	A\$ 3,600+	9–13 days	3-4	4
#06	Hotel + Pool + Landscape	Large Scale	A\$ 4,000+	10–14 days	4-6	5
#07	Resort Master View	Large Scale	A\$ 5,000+	12–18 days	4-6	5

Important: These are starting-from prices. They are intended as a structured Australian-market rate card, not fixed quotations. Final pricing depends on project scope, complexity, modeling requirements and current studio availability.



EXTERIOR VISUALIZATION

LANDSCAPE VISUALIZATION

S.No:	Service Type	Typical Size	Starts From	Est. Delivery	Views	Revisions
#01	Residential Garden	Small	A\$ 550	3–4 days	3	4
#02	Villa Landscape	Medium	A\$ 850	4–6 days	3-4	4
#03	Rooftop Garden	Small–medium	A\$ 750	4–5 days	3-4	4
#04	Commercial Landscape	Medium–large	A\$ 1,100	5–7 days	3-4	4
#05	Resort Landscape	Large	A\$ 2,000+	7–10 days	4-5	4
#06	Public Park	Large	A\$ 2,200+	8–12 days	6-10	4
#07	Landscape Masterplan Visualization	Large development	A\$ 3,000+	9–14 days	5-7	5

Important: These are starting-from prices. They are intended as a structured Australian-market rate card, not fixed quotations. Final pricing depends on project scope, complexity, modeling requirements and current studio availability.



INTERIOR VISUALIZATION

RESIDENTIAL SPACES

S.No:	Service Type	Typical Size	Starts From	Est. Delivery	Views	Revisions
#01	Living Room	14–30 m ²	A\$ 350	2–3 days	2	3
#02	Bedroom	9–20 m ²	A\$ 300	2–3 days	2-3	3
#03	Master Bedroom	19–38 m ²	A\$ 450	3–4 days	2-3	4
#04	Kitchen	7–20 m ²	A\$ 450	3–4 days	2-3	3
#05	Dining Area	7–20 m ²	A\$ 350	2–3 days	2	3
#06	Bathroom	4–11 m ²	A\$ 300	2–3 days	2-3	4
#07	Home Office	7–20 m ²	A\$ 350	2–3 days	2-3	4
#08	Family / TV Lounge	14–35 m ²	A\$ 350	2–3 days	2-3	4
#09	Staircase / Foyer	Project dependent	A\$ 350	2–3 days	2-3	3

Important: These are starting-from prices. They are intended as a structured Australian-market rate card, not fixed quotations. Final pricing depends on project scope, complexity, modeling requirements and current studio availability.



INTERIOR VISUALIZATION

COMMERCIAL & HOSPITALITY

S.No:	Service Type	Typical Size	Starts From	Est. Delivery	Views	Revisions
#01	Small Office	Up to 60 m ²	A\$ 700	3–4 days	3-4	3
#02	Office Interior	45–150 m ²	A\$ 1,000	4–6 days	3-5	4
#03	Corporate Office	140+ m ²	A\$ 1,600+	6–9 days	4-6	4
#04	Retail Interior	Small	A\$ 800	3–5 days	2-3	3
#05	Retail Store	Medium	A\$ 1,200	5–7 days	3-5	3
#06	Restaurant	Small–medium	A\$ 1,250	5–7 days	3-5	4
#07	Café	Small–medium	A\$ 1,100	4–6 days	3-5	4
#08	Hotel Room	Standard	A\$ 650	3–4 days	3-4	4
#09	Hotel Suite	Premium	A\$ 1,100	4–5 days	3-5	5
#10	Hotel Lobby	Medium–large	A\$ 1,500	5–7 days	4-6	5
#11	Resort Interior	Project dependent	A\$ 1,900+	6–9 days	5-8	5



INTERIOR VISUALIZATION

COMPLETE RESIDENTIAL INTERIOR SETS

S.No:	Service Type	Typical Size	Starts From	Est. Delivery	Views	Revisions
#01	1BHK - One Storey	Small - Medium	A\$ 1,000	5-7 days	6-10	3
#02	2BHK - One Storey	Small - Medium	A\$ 1,600	7-9 days	8-12	3
#03	3BHK - One Storey	Medium	A\$ 2,000	9-12 days	10-14	4
#04	3BHK - Two Storey	Medium	A\$ 3,000	10-14 days	12-16	4
#05	4BHK - Two Storey	Medium - Large	A\$ 3,800	12-16 days	14-18	4
#06	5BHK - Two Storey	Medium - Large	A\$ 4,200	14-18 days	16-20	5
#07	4BHK - Three Storey	Large Scale	A\$ 4,500+	15 - 20 days	16-20	5
#08	5BHK - Three Storey	Large Scale	A\$ 5,000+	16 - 24 days	18-24	5

Important: These are starting-from prices. They are intended as a structured Australian-market rate card, not fixed quotations. Final pricing depends on project scope, complexity, modeling requirements and current studio availability.



WALKTHROUGHS & FLYTHROUGHS

Important: The walkthrough is an add-on to an existing visualization project whenever the required 3D scene is already being produced by Dezivia. Price of one Walkthrough or Flythrough is 20-25% of Project, for example *Luxury Villa Visualization* package is **A\$3,000**, 20–40 sec Walkthrough will 20% of A\$3,000 that is **A\$600**. Along with video the total cost will be A\$3,600

S.No:	Service Type	Typical Duration	Renders	Video Price	Est. Delivery
#01	Resort Master View	30 - 80 secs	A\$ 5,000	A\$ 1,000	3–4 days
#02	Luxury Hotel	30–80 secs	A\$ 2,600	A\$ 550	2–3 days
#03	5BHK - Three Storey	40–100 secs	A\$ 5,000	A\$ 1,000	2–4 days
#04	College / University	40–80 secs	A\$ 2,000	A\$ 420	2–4 days
#05	Townhouse Exterior	60–120 secs	A\$ 3,200	A\$ 650	3–5 days

Customized quotation based on model condition, textures/materials, environment, animation requirements, camera path and required duration. Only one revision will be provided, 50% extra per revision.

The listed number of revisions refers to reasonable design/visual adjustments within the agreed scope.

A revision does not mean completely redesigning the project

Thank you!

