

UNITED STATES

PRICING GUIDE



TERMS AND CONDITIONS

1. **Starting Prices:** All prices listed are starting prices in US Dollars (USD). Final pricing may vary depending on project scope, architectural complexity, level of detail, modeling requirements, materials, landscaping, custom assets, number of buildings and other production requirements.
2. **Project Confirmation & Advance Payment:** A 50% advance payment is required before production begins. The remaining 50% balance is payable before the release of final high-resolution files.
3. **Estimated Turnaround:** The turnaround periods shown in this pricing guide are estimates only, Estimated turnaround is subject to project scope and current studio availability.

Turnaround begins after:

- Advance payment is received;
- All required drawings/models/files are received;
- Materials and references are provided;
- The project brief is confirmed.

4. **Revisions:** The number of revision rounds specified in the pricing guide is included in the quoted price.
5. **Rush Projects:** Urgent projects may be accommodated depending on current studio capacity. A rush fee of 30–50% may apply depending on the required turnaround.
6. **Applicable taxes,** duties or government charges, where required by law, are not necessarily included in the displayed starting prices and will be addressed in the final quotation/invoice.

EXTERIOR VISUALIZATION

RESIDENTIAL & VILLA EXTERIOR

S.No:	Service Type	Typical Size	Starts From	Est. Delivery	Views	Revisions
#01	Small Residential House - Single Storey	Up to 1,600 sq.ft.	\$ 500	3-4 days	2	3
#02	Residential House - Two Storey	Up to 2,700 sq.ft.	\$ 600	3-4 days	2	3
#03	Residential House - Three Storey	Up to 4,300 sq.ft.	\$ 750	3-5 days	2	3
#04	Large Residence - Four Storey	Up to 6,500 sq.ft.	\$ 900	3-5 days	2-3	3
#05	Modern Villa - Two Storey	Up to 4,300 sq.ft.	\$ 800	4-6 days	2-3	3
#06	Modern Villa — Three Storey	Up to 6,500 sq.ft.	\$ 1,000	6-8 days	2-3	3
#07	Luxury Villa - Two / Three Storey	Up to 8,600 sq.ft.	\$ 1,200	6-8 days	3-4	4

Important

These are starting-from prices. They are intended as a structured United States-market rate card, not fixed quotations. Final pricing depends on project scope, complexity, modeling requirements and current studio availability.



EXTERIOR VISUALIZATION

RESIDENTIAL & VILLA EXTERIOR

S.No:	Service Type	Typical Size	Starts From	Est. Delivery	Views	Revisions
#08	Premium Mansion / Estate	8,600+ sq.ft.	\$ 1,800+	7-10 days	4-5	4
#09	Group Villas (Identical)	5-10 Blocks	\$ 2,000	7-9 days	4-5	4
#10	Group Villas (Identical)	10-20 Blocks	\$ 2,600	7-10 days	4-6	4
#11	Townhouse Exterior	Small Cluster	\$ 3,200+	7-10 days	5-6	4

Note: Complex facade detailing, extensive landscaping, swimming pools, custom furniture visible through glazing, detailed surroundings, vehicles, people and environmental elements may increase the quotation.



EXTERIOR VISUALIZATION

APARTMENT & RESIDENTIAL DEVELOPMENT

S.No:	Service Type	Typical Size	Starts From	Est. Delivery	Views	Revisions
#01	Small Apartment	Stilt + 2–3 Floors	\$ 750	4–6 days	2	3
#02	Apartment Building	Stilt + 4–6 Floors	\$ 950	5–7 days	2	3
#03	Apartment Building	Stilt + 7–10 F	\$ 1,300	6–8 days	2-3	3
#04	Apartment Building	Stilt + 10–20 F	\$ 1,700	6-9 days	2-3	3
#05	High-rise Residential	Stilt + 20+ F	\$ 2,200	8-12 days	3-4	4
#06	Condominium Building	Project dependent	\$ 2,200	8-12 days	3-4	4
#07	Multiple Apartment Blocks	Development	\$ 2,900	10-15 days	4-5	4
#08	Residential Development	Master view / overall project	\$ 3,500+	10-15 days	5-6	4

Important

These are starting-from prices. They are intended as a structured United States-market rate card, not fixed quotations. Final pricing depends on project scope, complexity, modeling requirements and current studio availability.



EXTERIOR VISUALIZATION

COMMERCIAL EXTERIOR

S.No:	Service Type	Typical Size	Starts From	Est. Delivery	Views	Revisions
#01	Small Commercial Building	Up to 1,600 sq.ft.	\$ 800	4–6 days	2	3
#02	Office Building	Small–medium	\$ 900	5-7 days	2-3	3
#03	Corporate Office / HQ	Medium–large	\$ 1,200	6–9 days	2-3	4
#04	Retail Building	Small–medium	\$ 1,000	5–7 days	2-3	4
#05	Shopping Mall	Medium - Large	\$ 1,400	8–12 days	3-4	4
#06	Showroom	Small - Medium	\$ 900	6-8 days	2-3	4
#07	Autoamobile Showroom	Medium - Large	\$ 1,200	6-8 days	3-4	4
#08	Mixed-use Building	Project dependent	\$ 1,500	7–10 days	3-4	4
#09	Commercial Complex	Multiple buildings	\$ 1,800+	9–14 days	4-5	5

Important: These are starting-from prices. They are intended as a structured American-market rate card, not fixed quotations. Final pricing depends on project scope, complexity, modeling requirements and current studio availability.



EXTERIOR VISUALIZATION

HIGH-RISE & LANDMARK VISUALIZATION

S.No:	Service Type	Typical Size	Starts From	Est. Delivery	Views	Revisions
#01	Mid-rise Building	Stilt + 8–15 F	\$ 1,200	6–8 days	3-4	4
#02	High-rise Building	Stilt + 16–25 F	\$ 1,600	8–10 days	3-4	4
#03	High-rise Building	Stilt + 25–40 F	\$ 2,400	9–12 days	4-5	4
#04	Tower / Skyscraper	40+ Floors	\$ 3,600+	10–15 days	4-6	4
#05	Landmark Architecture	Complex model	\$ 3,600+	8–12 days	3-4	4
#06	Multiple Tower Development	Large Scale	\$ 5,000+	14–22 days	4-6	5

Important: These are starting-from prices. They are intended as a structured United States-market rate card, not fixed quotations. Final pricing depends on project scope, complexity, modeling requirements and current studio availability.



EXTERIOR VISUALIZATION

INSTITUTIONAL EXTERIOR

S.No:	Service Type	Typical Size	Starts From	Est. Delivery	Views	Revisions
#01	School Building	Small–medium	\$ 1,100	5–7 days	3-4	4
#02	College / University	Large	\$ 2,000	7–10 days	3-4	4
#03	Hospital	Medium–large	\$ 2,200	7–10 days	3-4	4
#04	Clinic / Medical Centre	Small–medium	\$ 1,100	5–7 days	2-3	4
#05	Government Building	Medium - Large	\$ 1,800	6–9 days	3-4	4
#06	Religious Building	Medium	\$ 1,600	6–10 days	3-4	4
#07	Museum / Cultural	Complex	\$ 2,200	7–10 days	4-5	4
#08	Sports / Recreation	Medium–large	\$ 1,800+	7–10 days	3-4	4
#09	Institutional Campus	Master visualization	\$ 3,200+	9–14 days	4-5	5

Important: These are starting-from prices. They are intended as a structured United States-market rate card, not fixed quotations. Final pricing depends on project scope, complexity, modeling requirements and current studio availability.



EXTERIOR VISUALIZATION

HOSPITALITY EXTERIOR

S.No:	Service Type	Typical Size	Starts From	Est. Delivery	Views	Revisions
#01	Small Hotel	Boutique / small	\$ 1,000	6–8 days	3-4	4
#02	Boutique Hotel	Medium	\$ 1,600	6-8 days	3-4	4
#03	Luxury Hotel	Large	\$ 2,600+	8–10 days	4-5	4
#04	Resort	Medium–large	\$ 3,000+	8–12 days	4-6	4
#05	Beach Resort	Complex model	\$ 3,600+	9–13 days	3-4	4
#06	Hotel + Pool + Landscape	Large Scale	\$ 4,000+	10–14 days	4-6	5
#07	Resort Master View	Large Scale	\$ 5,000+	12–18 days	4-6	5

Important: These are starting-from prices. They are intended as a structured United States-market rate card, not fixed quotations. Final pricing depends on project scope, complexity, modeling requirements and current studio availability.



EXTERIOR VISUALIZATION

LANDSCAPE VISUALIZATION

S.No:	Service Type	Typical Size	Starts From	Est. Delivery	Views	Revisions
#01	Residential Garden	Small	\$ 600	3–4 days	3	4
#02	Villa Landscape	Medium	\$ 900	4–6 days	3-4	4
#03	Rooftop Garden	Small–medium	\$ 800	4–5 days	3-4	4
#04	Commercial Landscape	Medium–large	\$ 1,200	5–7 days	3-4	4
#05	Resort Landscape	Large	\$ 2,000+	7–10 days	4-5	4
#06	Public Park	Large	\$ 2,300+	8–12 days	6-10	4
#07	Landscape Masterplan Visualization	Large development	\$ 3,000+	9–14 days	5-7	5

Important: These are starting-from prices. They are intended as a structured United States-market rate card, not fixed quotations. Final pricing depends on project scope, complexity, modeling requirements and current studio availability.



INTERIOR VISUALIZATION

RESIDENTIAL SPACES

S.No:	Service Type	Typical Size	Starts From	Est. Delivery	Views	Revisions
#01	Living Room	150–300 sq.ft.	\$ 350	2–3 days	2	3
#02	Bedroom	100–200 sq.ft.	\$ 300	2–3 days	2-3	3
#03	Master Bedroom	200–400 sq.ft.	\$ 450	3–4 days	2-3	4
#04	Kitchen	75–200 sq.ft.	\$ 450	3–4 days	2-3	3
#05	Dining Area	75–200 sq.ft.	\$ 350	2–3 days	2	3
#06	Bathroom	40–120 sq.ft.	\$ 300	2–3 days	2-3	4
#07	Home Office	75–200 sq.ft.	\$ 350	2–3 days	2-3	4
#08	Family / TV Lounge	150–350 sq.ft.	\$ 350	2–3 days	2-3	4
#09	Staircase / Foyer	Project dependent	\$ 350	2–3 days	2-3	3

Important: These are starting-from prices. They are intended as a structured AmericanUS-market rate card, not fixed quotations. Final pricing depends on project scope, complexity, modeling requirements and current studio availability.



INTERIOR VISUALIZATION

COMMERCIAL & HOSPITALITY

S.No:	Service Type	Typical Size	Starts From	Est. Delivery	Views	Revisions
#01	Small Office	Up to 600 sq.ft.	\$ 700	3–4 days	3-4	3
#02	Office Interior	500–1,500 sq.ft.	\$ 1,000	4–6 days	3-5	4
#03	Corporate Office	1,500+ sq.ft.	\$ 1,600+	6–9 days	4-6	4
#04	Retail Interior	Small	\$ 800	3–5 days	2-3	3
#05	Retail Store	Medium	\$ 1,200	5–7 days	3-5	3
#06	Restaurant	Small–medium	\$ 1,250	5–7 days	3-5	4
#07	Café	Small–medium	\$ 1,100	4–6 days	3-5	4
#08	Hotel Room	Standard	\$ 650	3–4 days	3-4	4
#09	Hotel Suite	Premium	\$ 1,100	4–5 days	3-5	5
#10	Hotel Lobby	Medium–large	\$ 1,500	5–7 days	4-6	5
#11	Resort Interior	Project dependent	\$ 1,900+	6–9 days	5-8	5



INTERIOR VISUALIZATION

COMPLETE RESIDENTIAL INTERIOR SETS

S.No:	Service Type	Typical Size	Starts From	Est. Delivery	Views	Revisions
#01	1BHK - One Storey	Small - Medium	\$ 1,000	5-7 days	6-10	3
#02	2BHK - One Storey	Small - Medium	\$ 1,600	7-9 days	8-12	3
#03	3BHK - One Storey	Medium	\$ 2,000	9-12 days	10-14	4
#04	3BHK - Two Storey	Medium	\$ 3,000	10-14 days	12-16	4
#05	4BHK - Two Storey	Medium - Large	\$ 3,800	12-16 days	14-18	4
#06	5BHK - Two Storey	Medium - Large	\$ 4,200	14-18 days	16-20	5
#07	4BHK - Three Storey	Large Scale	\$ 4,500+	15 - 20 days	16-20	5
#08	5BHK - Three Storey	Large Scale	\$ 5,000+	16 - 24 days	18-24	5

Important: These are starting-from prices. They are intended as a structured United States-market rate card, not fixed quotations. Final pricing depends on project scope, complexity, modeling requirements and current studio availability.



WALKTHROUGHS & FLYTHROUGHS

Important: The walkthrough is an add-on to an existing visualization project whenever the required 3D scene is already being produced by Dezivia. Price of one Walkthrough or Flythrough is 20-25% of Project, for example *Luxury Villa Visualization* package is **\$3,000**, 20–40 sec Walkthrough will 20% of \$3,000 that is **\$600**. Along with video the total cost will be \$3,600

S.No:	Service Type	Typical Duration	Renders	Video Price	Est. Delivery
#01	Resort Master View	30 - 80 secs	\$ 5,000	\$ 1,000	3–4 days
#02	Luxury Hotel	30–80 secs	\$ 2,600	\$ 550	2–3 days
#03	5BHK - Three Storey	40–100 secs	\$ 5,000	\$ 1,000	2–4 days
#04	College / University	40–80 secs	\$ 2,000	\$ 420	2–4 days
#05	Townhouse Exterior	60–120 secs	\$ 3,200	\$ 650	3–5 days

Customized quotation based on model condition, textures/materials, environment, animation requirements, camera path and required duration. Only one revision will be provided, 50% extra per revision.

The listed number of revisions refers to reasonable design/visual adjustments within the agreed scope.

A revision does not mean completely redesigning the project

Thank you!

